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Section I. Invitation to Bid
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Certificate Number: SCUK004568Q 

Republic of the Philippines 

DEPARTMENT OF AGRICULTURE 

BUREAU OF FISHERIES AND AQUATIC RESOURCES 
Regional Fisheries Office No. I 
Government Center, Sevilla, San Fernando City, La Union 2500 

Telefax: (072) 242-15-59 Tel. No.: (072) 607-5115 

Email: bfarrfo1_records@bfar.da.gov.ph/bfarrfo1_records@yahoo.com 

                                   Help Stop Illegal Fishing! Report to BantayDagat Hotline: SMART: 0919-996-1078   

   
INVITATION TO BID FOR THE PROCUREMENT OF INFRASTRUCTURE PROJECT:  

Rehabilitation of Production Infrastructure Facilities in the Province of Ilocos Sur 
(ITB NO. 2022-013) 

 
 

1. The Bureau of Fisheries and Aquatic Resources Regional Fisheries Office No. 1 (BFAR RFO1) 
through the General Appropriations Act of CY 2022 intends to apply the sum of One 
Million Nine Hundred Twenty Six Thousand Pesos (P1,926,000.00) being the Approved 
Budget for the Contract (ABC) to payments under the contract for the Labor and Materials 
for the Repair/Rehabilitation of Production Infrastructure Facilities  in the Province of 
Ilocos Sur. Bids received in excess of the ABC shall be automatically rejected at bid 
opening. 
 

2. The BFAR RFO 1 now invites bids for the above Procurement Project.  Completion of the 
Works is required forty eight (48) calendar days.  Bidders should have completed a 
contract similar to the Project.  The description of an eligible bidder is contained in the 
Bidding Documents, particularly, in Section II (Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
4. Interested bidders may obtain further information from BFAR RFO1 and inspect the 

Bidding Documents at the address given below from 8:30-11:30AM and 1:30-4:30PM. 
 

5. A complete set of Bidding Documents may be acquired by interested bidders on 
November 30, 2022 from given address and website/s below and upon payment of the 
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the 
GPPB, in the amount of five thousand pesos (P5,000.00). The Procuring Entity shall allow 
the bidder to present its proof of payment for the fees in person, by facsimile, or through 
electronic means. 
 

6. The BFAR RFO 1 will hold a Pre-Bid Conference on December 7, 2022; 10:00 AM at 
BFAR RFO 1, Government Center, Sevilla, San Fernando City, La Union and/or through 
videoconferencing/webcasting via Google Meet and/or Zoom, which shall be open to 
prospective bidders.  

 
7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below, on or before December 20, 2022; 1:00 PM. Late bids 
shall not be accepted. 
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 
amount stated in ITB Clause 15.  
 

9. Bid opening shall be on December 20, 2022; 1:30 AM at the given address below and/or 
through Google Meet and/or Zoom. Bids will be opened in the presence of the bidders’ 
representatives who choose to attend the activity.   
 

10. Bidders who opt to physically attend the pre-bid conference and bid opening conferences 
are advised to secure the necessary/requisite travel documents required by the Local 
Government Unit (LGU) concerned at their own expense, and shall submit to the 
precautionary measures being implemented within BFAR RFO1 premises. 

 
The Department of Agriculture-Bureau of Fisheries and Aquatic Resources (DA-BFAR) 
does not condone any form of solicitation on any prospective winning and losing bidders 
by any of our staff/employees or any other party. Any sort of this kind shall be reported 
immediately to the Office of the Secretary or the National Bureau of Investigation (NBI) 
for entrapment and proper investigation. 
 

11. The BFAR RFO 1 reserves the right to reject any and all bids, declare a failure of bidding, or 
not award the contract at any time prior to contract award in accordance with Sections 
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders.  
 

12. For further information, please refer to: 
 
Ms. Melanie D. Palencia 
Head, BAC Secretariat 
BFAR Regional Fisheries Office No. 1 
Government Center, Sevilla, San Fernando City, La Union 
Telefax No.: (072)-242-1559 
Email Addresses: bac_bfar1@yahoo.com.ph or bacbfar1@gmail.com 
Webpage: https://region1.bfar.da.gov.ph 
 

13. You may visit the following websites: 
 
For downloading of Bidding Documents: https://region1.bfar.da.gov.ph 
 

November 30, 2022 
 
            (Signed) 

ATTY. GIRLY G. DELA PEÑA 
BAC Chairperson 

 
 

 
 

mailto:bac_bfar1@yahoo.com.ph
mailto:bacbfar1@gmail.com
https://region1.bfar.da.gov.ph/
https://region1.bfar.da.gov.ph/
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, BFAR RFO 1 invites Bids for the Rehabilitation of Production 
Infrastructure Facilities in the Province of Ilocos Sur with Project Identification 
Number ITB No. 2022-013. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of Works, 
as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for CY 2022 in the 
amount of One Million Nine Hundred Twenty Six Thousand Pesos (P1,926,000.00).  
 

2.2. The source of funding is: General Appropriations Act  of  2022  
 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 
2016 revised IRR, including its Generic Procurement Manual and associated policies, rules 
and regulations as the primary source thereof, while the herein clauses shall serve as the 
secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only to 
the ongoing posting, advertisement, or invitation to bid by the BAC through the issuance 
of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for this 
Project, such as the location and the nature of the work; (b) climatic conditions; (c) 
transportation facilities; (c) nature and condition of the terrain, geological conditions at 
the site communication facilities, requirements, location and availability of construction 
aggregates and other materials, labor, water, electric power and access roads; and (d) 
other factors that may affect the cost, duration and execution or implementation of the 
contract, project, or work and examine all instructions, forms, terms, and project 
requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or through 
an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive 
practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 or other 
integrity violations in competing for the Project. 
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5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be 
evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the major 
categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for this 
purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

 
6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a decision of 
the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) of 
the Project.  

 
  The Procuring Entity has prescribed that: Subcontracting is not allowed. 

 
7.3  Subcontracting of any portion of the Project does not relieve the Contractor of any 

liability or obligation under the Contract.  The Supplier will be responsible for the 
acts, defaults, and negligence of any subcontractor, its agents, servants, or 
workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified date 
and time and either at its physical address and/or through videoconferencing/webcasting 
as indicated in paragraph 6 of the IB. 
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9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the Procuring 
Entity, either at its given address or through electronic mail indicated in the IB, at least 
ten (10) calendar days before the deadline set for the submission and receipt of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical Components 
 

10.1. The first envelope shall contain the eligibility and technical documents of the Bid 
as specified in Section IX. Checklist of Technical and Financial Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents for 
submission to the BAC are in foreign language other than English, it must be 
accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent office 
having jurisdiction over the foreign bidder’s affairs in the Philippines.  For 
Contracting Parties to the Apostille Convention, only the translated documents 
shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-
2019 dated 23 May 2019. The English translation shall govern, for purposes of 
interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 
PCAB License, and registration for the type and cost of the contract for this 
Project. Any additional type of Contractor license or permit shall be indicated in 
the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided 
the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184. 
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12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding Documents, 
including the basic technical design as indicated in the drawings and specifications.  
Unless there is a value engineering clause in the BDS, alternative Bids shall not be 
accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered as 
fixed prices, and therefore not subject to price escalation during contract implementation, 
except under extraordinary circumstances as determined by the NEDA and approved by 
the GPPB pursuant to the revised Guidelines for Contract Price Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by 
the BSP at the discretion of the Bidder.  However, for purposes of bid evaluation, 
Bids denominated in foreign currencies shall be converted to Philippine currency 
based on the exchange rate as published in the BSP reference rate bulletin on the 
day of the bid opening. 
 

14.2. Payment of the contract price shall be made in Philippine Pesos. 
 
15. Bid Security 
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in 
the amount indicated in the BDS, which shall be not less than the percentage of 
the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid until one hundred twenty (120) days from 
the date of opening of bids .Any bid not accompanied by an acceptable bid 
security shall be rejected by the Procuring Entity as non-responsive. 

 
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a ground 
for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy of 
its Bid, which must be digitally signed. An electronic copy that cannot be opened or is 
corrupted shall be considered non-responsive and, thus, automatically disqualified. 
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17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids 
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 
revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids 
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of all 
Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of 2016 
revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in 
the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 16 shall be submitted for each contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the 
lots participated in by the prospective Bidder. 

  
20. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the 
notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit 
its latest income and business tax returns filed and paid through the BIR Electronic Filing 
and Payment System (eFPS), and other appropriate licenses and permits required by law 
and stated in the BDS. 

 
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form 
part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have the 
same major categories of work, which shall be:  

a. Building Construction 

7.1 Sub-contracting is not allowed 
10.3  No further instructions 

10.4 
 

The key personnel must meet the required minimum years of experience set 
below: 

Key Personnel 
General 

Experience 
Relevant 

Experience 
Project Engineer (Civil Engineer) - 1 3 years 1 year 
First Aider – 1   3 years 1 year 
Foreman – 1   3 years 1 year 
Skilled Laborers – 8 personnel 3 years 1 year 
Unskilled Laborers – 16 personnel 3 years 1 year 

 

10.5 The minimum major equipment requirements are the following: 
Equipment Capacity Number of Units 
Backhoe with pavement breaker 
(0.80cum) 

1 1 

Payloader (1.50 cum), Lx80-2C 1 1 
Dump truck (12 cu.yd) 2 2 
Concrete saw 1 1 
Motorized road grader (140 HP, 
G170A 

1 1 

Vibratory roller (10 mt), SD 
100C 

1 1 

Water truck 1 1 
One bagger mixer 1 2 
Concrete Vibrator 2 2 
Bar cutter, Single  Phase 1 1 
Welding Machine 1 1 

 

12 No further Instruction 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 
 

a. The amount of not less than  Thirty Eight Thousand Five Hundred Twenty 
Pesos (P38,520.00), if bid security is in cash, cashier’s/manager’s check, 
bank draft/guarantee or irrevocable letter of credit; 
 

b. The amount of not less than Ninety Six Thousand Three Hundred Pesos 
(P96,300.00),  if bid security is in Surety Bond. 
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19.2 No further instructions 

20 List licenses and permits relevant to the Project and the corresponding law 

requiring: Building Permit, Environmental Compliance Certificate, Plumbing 
Permit, Electrical/Sanitary Permits, Certification of Status of Cases with Pag-ibig, 
SSS, PhilHealth, DOLE. 

21 
 

Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization schedule, 
construction safety and health program approved by the DOLE, and other 
acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can be 
reasonably inferred as being required for its completion as if such items were expressly 
mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including 
the Generic Procurement Manual, and associated issuances, constitute the primary source 
for the terms and conditions of the Contract, and thus, applicable in contract 
implementation.  Herein clauses shall serve as the secondary source for the terms and 
conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 
allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, 
the advertisement, posting, or invitation of which were issued after the effectivity of the 
said amendment.   
 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair to 
cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity will 
be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA No. 
9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the BDS, 
to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the personnel 
listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of the 
forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to RA 
No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

 
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred 
to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of 
the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, 
subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables of 
the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on force 

majeure, shall cover the period from the date of issuance of the Certificate of Final 
Acceptance by the Procuring Entity.  Specific duration of the warranty is found in 
the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under 
this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation of 
the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of RA 
No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor’s 
Bid shall be used for small additional amounts of work only when the Procuring Entity’s 
Representative has given written instructions in advance for additional work to be paid 
for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for approval 
the said Program of Work showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The submissions of the Program of Work 
are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for approval 
an updated Program of Work at intervals no longer than the period stated in the 
SCC.  If the Contractor does not submit an updated Program of Work within this 
period, the Procuring Entity’s Representative may withhold the amount stated in 
the SCC from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Program of Work has 
been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such requests 
for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 

 
15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating and 
maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  
2 Intended Completion date is within forty eight (48) calendar days upon 

receipt of Notice to Proceed 
4.1 No further instruction 
6 No further instruction 

7.2 Five (5) years 

10 Dayworks are applicable at the rate shown in the Contractor’s original Bid. 
11.1 The Contractor shall submit the Program of Work to the Procuring Entity’s 

Representative within seven (7) days of delivery of the Notice of Award. 
11.2 The amount to be withheld for late submission of an updated Program of 

Work is 10% of the payment due on a specified period. 
13 The amount of the advance payment is the amount not exceeding fifteen 

percent (15%) of the total contract price 
14 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  
15.1 The date by which operating and maintenance manuals are required is 

within 15 days prior to end of contract period. 
 
The date by which “as built” drawings are required is within 15 days from 
completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings and/or 
operating and maintenance manuals by the date required is 10% of contract 
amount due. 
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Section VI. Specifications 
 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure a 

substantially equal or higher quality than the standards and codes specified will be accepted 

subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal or 

higher quality, the Contractor shall comply with the standards specified in the documents. 
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TECHNICAL SPECIFICATIONS 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
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Certificate Number: SCUK004568Q 

Republic of the Philippines 

DEPARTMENT OF AGRICULTURE 

BUREAU OF FISHERIES AND AQUATIC RESOURCES 
Regional Fisheries Office No. I 

Regional Fisheries Office No. I 
Government Center, Sevilla, San Fernando City, La Union 2500 

Telefax: (072) 242-15-59 Tel. No.: (072) 607-5115 

Email: bfarrfo1_records@bfar.da.gov.ph/bfarrfo1_records@yahoo.com 

                               Help Stop Illegal Fishing! Report to BantayDagat Hotline: 
                                        SMART: 0919-996-1078  

 
 
NAME OF PROJECT  : Rehabilitation of Production Infrastructure Facilities in the  
                                                     Province of Ilocos Sur 
LOCATION   : Pudoc, San Vicente,  Ilocos Sur 
                                                   Tiburcio, Salcedo, Ilocos Sur 
                                                   Suyo Ilocos Sur  
CONTRACT DURATION :  48 CALENDAR DAYS 

 
BILL OF QUANTITIES 

ITEM DESCRIPTION  Unit Qty 

1 Project Billboard/Signboard each 1.00 

2 Occupational Safety and Health Program mos. 1.600 

3 Project Marker each 1.00 

4 Removal of Actual Structures sq.m 43.750 

5 Structure Excavation cu.m 61.875 

6 Removal of Existing Pavement sq.m 79.200 

7 Embankment from Borrow cu.m 23.760 

8 Structural Concrete Class A cu.m 77.000 

9 Reinforcing Steel, Grade 4o (Deformed) kgs. 4402.580 

10 Subgrade Preparation cu.m 79.200 

11 Aggregate Subbase Course sq.m 15.840 

12 Portland Cement Concrete Pavement sq.m 79.200 

13 Wooden Doors and Windows l.s. 1.000 

14 Cement Plaster Finish sq.m 12.375 

15 Flood Gate Complete with Accessories ready for service Set 1 

1. Total estimated direct cost   

1a. Materials (including quarry royalties, aggregates 
processing, hauling, etc.) 

  

1b. Labor Costs   

1c. Equipment Rental   

Total Estimated Direct Cost (1a)   

   

2. Total Estimated Indirect   

2a. Overhead, Contingencies & Miscellaneous Expenses 
(OCM) 

  

2b. Contractor's Profit (CP)   

2c. Contractor's Tax (CT)   

2. Total Estimated Indirect   

3. Total estimated Cost for Contract Management and 
Construction Supervision (3a) 
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Section IX. Checklist of Technical and Financial 
Documents 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
ITB No. 2022-013: Rehabilitation of Production Infrastructure Facilities in the Province of Ilocos Sur _ page 30 of 31 

 

 

Checklist of Technical and Financial Documents 
 
 

I. TECHNICAL COMPONENT ENVELOPE 
 

Class “A” Documents 
 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or Cooperative 
Development Authority (CDA) for cooperatives or its equivalent document; 
And 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the equivalent 
document for Exclusive Economic Zones or Areas; 
And 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the 
Bureau of Internal Revenue (BIR). 
 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and 

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules; and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  
or 
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  
⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of Attorney 
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of all members of the joint venture giving full power and authority to its officer 
to sign the OSS and do acts to represent the Bidder. 
 

Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the 
date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 
No. 4566 and its IRR in case the joint venture is already in existence; 
or 
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 
⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 

 


