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SUPPLEMENTAL BID BULLETIN NO. 2022-02-1
December 20, 2021

This Bid Bulletin is issued to modify/amend items in the Bidding Documents, and shall be an
integral part of the Bidding Documents for the “Procurement of Goods and Services for
Fisheries Production Support Services Project” to wit:

1. Section L Invitation to Bid shall be corrected as follows:

1. The Bureau of Fisheries and Aquatic Resources-Regional Fisheries Office (BFAR-RFO 1),
through the National Expenditure Program intends to apply the following sums of:

Biddin
Lot | Name of Project SPHEOYE D et Documentf Fee
for the Contract
(PhP)
1 | Delivery of Materials for Fishing Gear | P 1,970,000.00 5,000.00
and Paraphernalia
2 Labor and Materials for the P 2,940,420.00 5,000.00
Construction, Deployment and
Installation  of  Fish  Cages for
Technodemo Project

Being the ABC to payment under the contract for Fisheries Production Support Services
Project/ITB 2022-02. Bids received in excess of the ABC shall be automatically rejected at bid
opening.

2. Section VI Schedule of Requirements shall be corrected as follows:

ItNe:l Description ngntl Total | Delivered, Weeks / Months
Lot 1: Delivery of Materials for Fishing Gear and Paraphernalia
il Start of delivery of materials to 1lot 1 Within 1-45 days from receipt
the specified sites and schedule of NTP
2 Inspection and turnover 1lot 1 Within the day of delivery
3 Correction or replacement of 1lot i | Within 7 days from issuance
defects, if any of notice to Supplier/
Contractor
4 Payment 1lot 1 Within 7 days after
submission of billing
statement and other requisite
documents
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Item s . .
No Description Quantity Total Delivered, Weeks / Months

Lot 2: Fabrication, Deployment and Installation of Fish Cages for Technodemo project
1 Onsite delivery and deployment

a) Collapsible G.I pipe Floating 17 units | 17 units | Ilocos Sur (14 units)
Cage Framed (5m x5m x 0.5m) May 2022

o Candon City - 2 units

September 2022

San Ildefonso - 1 Unit

Salcedo - 1 unit

Candon City - 1 unit

Santiago - 4 units

Sta. Maria - 2 units

Sinait- 1 unit

Cabugao - 1 unit

Caoayan - 1 unit

[locos Norte (2 units)

June 2022

o Marcos - 1 unit

o  Carasi-1unit

Pangasinan (1 unit)

September 2022

o Mabini - 1 unit

O ¢ ¢ 0 0O O O ¢

b) Net Cage Structures (Freshwater 6 units 6 units | Pangasinan (1 unit)
cage) o Mabini

[locos Norte (2 units)

o Marcos - 1 unit

o Carasi-1unit

llocos Sur (3 units)

o  San lldefonso - 1 unit

o Salcedo - 1unit

o Candon City - 1 unit

c) Net Cage Structures 22 units | 22 units | Ilocos Sur (22 units)

(Brackishwater cage) o Santiago - 8 units
o Candon City - 4 units
o Sta.Maria - 4 units
o Sinait- 2 units
o Cabugao - 2 units
o Caoayan - 2 units
Supplier to coordinate with the Project Leader and PFOs
(Send notice five (5) days prior to delivery)
2 Final inspection 1 lot 1 Within 3 days from delivery
and installation and turnover
4 Payment 1lot 1 Within 7 days from

submission of complete
requisite documents
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3. Section VII. Technical Specifications (Please see Annex 1)

Considering these changes, all prospective bidders shall be guided accordingly in preparing
their bid proposals.

For the guidance and information of all concerned.

£
GIRLY G. ELA PENA
Chairperson, BAC
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ANNEX 1. Payao Floater

BFAR RFO1

1.5 fee

L EE— >

6 feet

*een - _—

Steel Bullet-type Payao Floater

- vacuum type payao floater (7.5 ft long x 30 inches diameter, 3 compartments);

- made of blasted MS Steel plates (4 mm 4'x8’);

- styro filled;

- rolling and tackle weld (per sheet);

- welded drum with Cone shaped forward compartment;

- painted w/ Epoxy primer and high performance marine top coat paints (Orange);and
printed BFAR RFO1 (white)

- complete with 3/4“ GI pipe 2 inches diameter x 6 inches height for Flag marker holder, 1"
round bar holders (3), 1 SS fabricated Swivel (34 inch dia., 1" nut, 5 in. x 5 in. loop dia.), and
attached 3 tire rings.



